

## Attachment A.III.G.2 IMPLEMENTATION TIMELINE AND RESOURCES NEEDED

The Offeror needs to answer the questions below in detail. The time for implementation will be compressed. The earliest time that the Offeror would be able to start implementation is June 1, 2023. Base response below with a start date of June 1, 2023 and implementation ending December 1, 2023 with a 30-day period of Go-Live.

QUESTION	RESPONSE
Acknowledge requirements described in Attachment A. II. Detailed Scope of Work and Offeror's agreement to meet them. List any modification requested by the Offeror if any.	
Please provide your implementation plan showing phases and milestones with a December 1, 2023 Go-Live date.	
Describe the number of staff and hours the Offeror is committing to the implementation for each phase and milestones.	
What resource allocation would you recommend from Community Healthcore with the Go-Live date of December 1, 2023? Please recommend the number of resource hours required by the Center within your timeline and appropriate phased schedule?	